
Questions and Answers 
Number Question Answer 
QA1 How many PS4D interventions has the ADC funded 

since 2015? Where can we find the exact breakdown 
by country, instruments and/or funding? (The 
complete list of project is available online but how to 
filter by PS4D interventions?) 

Out of all PS4D interventions that started as of 1.6.2015, 137 have 
been concluded, and 80 are currently being implemented (date of 
retrieval 7.4.2021). The list of interventions available online 
cannot be filtered by PS4D interventions. Once the evaluation 
team is selected, they will be provided with a portfolio analysis of 
the single PS4D interventions.  
 

QA2 Where can we find more information on the exact 4 
interventions in Uganda and 11 interventions in 
Serbia?  
 
 
 

More detailed information can be found under 
https://www.entwicklung.at/en/projects/all-projects by using the 
intervention numbers below in the search function. 
Interventions Uganda:  

 2550-15/2019 
 2550-24/2018 
 2550-28/2018 
 2550-29/2018 

 

Interventions Serbia:  
 2530-02/2017 
 2550-12/2016 
 2550-13/2020 
 2550-14/2019 
 2550-18/2019 
 2550-25/2019 
 2550-39/2017 
 2784-00/2019 
 2530-00/2017 
 2550-05/2020 
 2550-11/2016  

 

QA3 We observe in the TOR that the evaluation will 
include case studies including on-site data collection 
for business partnerships in Uganda (4) and Serbia 
(11). Can you please provide a detailed list and 
additional information regarding the business 
partnerships, instruments and sectors in which these 
businesses operate? 

QA4 Covid-19 might still hinder international travel even 
by the second half of 2021. Is off-site data collection 
possible for Uganda and Serbia? 

No. One evaluator shall be based in Uganda, and one evaluator 
shall be based in Serbia to enable on-site data collection for case 
studies in Uganda and Serbia even in the event of potential travel 
restrictions due to Covid-19. 
 

QA5 Must the team comprise 1 evaluator based in Serbia 
and 1 evaluated based in Uganda; or can it be 
replaced by other team members having working 
experience in those countries? 
 

Yes, because of on-site data collection for the case studies. See 
answer on question 4. 

QA6 The TORs’ suggested calendar indicate some initial 
activities in April. As the proposals are due for the 
end of April, can you provide an updated calendar? 
Are all activities shifted by 1 month (including 
deliverables date); or should phases be reduced in 
time to meet the indicated deadline (interim report 
in June; preliminary findings in September and final 
report in January)? 
 

The timeline outlined in the ToR represents an envisaged 
timeline. Bidders are requested to present their own time 
schedule in their offer. It is possible to shift the due dates of 
deliverables by one month.  

QA7 What are your expected daily rates? We normally 
charge EUR 1,500 / day; which would be over budget 
for the anticipated workdays as per the TORs. 

For this assignment, the estimated total working days for the 
team are 110-150 days. Proposals should be in the range of 
80.000 - 95.000 EUR net. Our budget estimate for this assignment 
is based on usual market rates for the type of services being 
provided.  

 
 


